STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 21/ 05
CONTRACT NUMBER 06- 455004
LOCATI ON 06- KI N-43-19.1/19. 6

I'N KINGS COUNTY NEAR HANFORD AT
GRANGEVI LLE BOULEVARD

I NSTALL SI GNAL W TH LEFT TURN

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 22/ 05
CONTRACT CODE 'C '
32 CONTRACT | TEMS

FEDERAL Al D ACST- P043- (032)E
PHG P043- (032) E

TOTAL NUMBER OF WORKI NG DAYS 65

PERCENT OVER EST 35. 94

559 651-1337

PROPGOSALS | SSUED 5 FUND TOTAL HB1 680, 000
NUMBER OF BI DDERS 1 ENG NEERS EST 582,937.00 AMOUNT OVER 209, 531. 75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 792, 468. 75 1 LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929

FAX 559 651-2335



06- 455004
06- KI N-43-1
06/ 21/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 22/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALLANTE FENCE
FRESNO CA

APCO
GOSHEN CA

K R C SAFETY COVPANY
VI SALI A CA

MADCO ELECTRI C
SELMA CA

NI TTA CONSTRUCTI ON
LOOM S CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

FENCI NG AND METAL BEAM GUARD RAI L

PLACE ASPHALT CONCRETE DI KE

TRAFFI C CONTROL

ELECTRI CAL

ERCSI ON CONTROL

STRI PI NG



06- 455004 Bl D245

06- KI N-43- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 21/ 05 06/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,900. 00 2, 900. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 97, 500. 00 97, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 16, 000. 00 16, 000. 00
7 150605 REMOVE FENCE M 150 9.85 1, 477.50
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 550 10. 00 5, 500. 00
STRI PE
9 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 280 4.20 5, 376. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 15 42.00 630. 00
11 (S) 150722 REMOVE PAVENMENT MARKER EA 110 1. 00 110. 00
12 150742 REMOVE ROADSI DE S| GN EA 2 125. 00 250. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 920 65. 00 59, 800. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
16 198001 | MPORTED BORROW VB 750 80. 00 60, 000. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 380 3.97 1, 508. 60
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 15. 58 2, 025. 40
19 260201 CLASS 2 AGGREGATE BASE VB 560 130. 00 72, 800. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,030 100. 00 203, 000. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 390 25. 00 9, 750. 00
AREA)
22 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 260 15. 00 3, 900. 00
23 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 190 22.75 4,322.50
24 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 31 78. 75 2,441, 25
25 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 550. 00 14, 200. 00
26 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 91 38. 00 3, 458. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 380 .85 1,173. 00
( SPRAYABLE)
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 550 1.05 577. 50
29 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 .95 209. 00
(BROKEN 10.98 M- 3.66 M
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 3.50 560. 00
31 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 172, 000. 00 172, 000. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 34, 000. 00 34, 000. 00

TOTAL 792, 468. 75



